

EUGENE, OR

**Wayfinding & Signage Program
Pedestrian & Parking**

**Programming:
Message Schedule**

**Submission #1: September 27, 2016
Submission #2: February 9, 2017
Submission #3: April 6, 2017**

merJe

120 North Church Street Suite 208

West Chester, PA 19380

T 484.266.0648

www.merjedesign.com

SIGN COUNT SUMMARY

MERJE | ENVIRONMENTS AND EXPERIENCES
120 N. Church Street
Suite 208
West Chester, PA 19380
Tel 484.266.0648
www.merjedesign.com

Client: Eugene, OR
Project: Eugene Wayfinding & Signage

Submittal: **Final**
Date: **April 5, 2017**

Sign Type	Quantity	Phase
DEST.1	1	1
KIOSK.1	11	1
KIOSK.2	6	1
KIOSK.3	8	1
KIOSK.3.2	4	1
KIOSK.3.3	7	1
KIOSK.4	5	1
KIOSK.5	1	1
PARK.1	5	1
PARK.1a	3	1
PARK.1b	1	1
PARK.2	4	1
PARK.2a	3	1
PARK.2b	2	1
PARK.3	3	1
PARK.3a	1	1
PARK.3b	1	1
PARK.4	9	1
PARK.5	11	1
PARK.6	9	1
PDIR.1	41	1
PDIR.1a	1	1
PDIR.2	29	1
PDIR.3	3	1

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	100	PDIR.1	1	SL.2	<p>SIDE A: ^ Shelton McMurphey Johnson House < Skinner Butte Viewpoint > WJ Skatepark + Urban Plaza</p> <p>SIDE B: ^ Skinner Butte Park < WJ Skatepark + Urban Plaza > Skinner Butte Viewpoint > The Columns</p>	
1	100a	PDIR.1	1	SL.2	<p>SIDE A: < Skinner Butte Viewpoint < Skinner Butte Park < The Columns</p> <p>SIDE B: ^ WJ Skatepark + Urban Plaza</p>	
1	101	PDIR.1	1	SL.2	<p>SIDE A: < Shelton McMurphey Johnson House > WJ Skatepark + Urban Plaza</p> <p>SIDE B: ^ Skinner Butte Park ^ The Columns < WJ Skatepark + Urban Plaza > Shelton McMurphey Johnson House</p>	
1	102	PDIR.1	1	SL.4	<p>Side A: ^ WJ Skatepark + Urban Plaza > Skinner Butte Park > The Columns</p> <p>Side B: ^ Downtown < Skinner Butte Park < The Columns</p>	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	103	PDIR.1	1	SL.4	Side A: ^ WJ Skatepark + Urban Plaza < Wow Hall < Broadway N & S Garage (P) (Restroom Pictogram) < LCC Downtown < Public Library < Oregon Contemporary Theatre Side B: ^ Eugene Train Depot (Train & Parking Pictogram) ^ Post Office ^ Hult Center > WOW Hall > Visitor Center (i) > LCC Downtown > Public Library	Locate at end of bushes.
1	103a	PDIR.1	1	SL.4	Side A: ^ Shelton McMurphey Johnson House < Eugene Train Depot (Train & Parking Pictogram) > Hult Center > Post Office > Arcade Garage (P) (Restroom Pictogram) > Kesey Square Side B: ^ WOW Hall < Hult Center < Post Office < Arcade Garage (P) (Restroom Pictogram) < Kesey Square < Hult Garage (P) > Eugene Train Depot (Train & Parking Pictogram)	
1	103b	PDIR.1	1	SL.4	Side A: ^ WOW Hall ^ Hult Garage (P) < Hult Center < Visitor Center (i) < Arcade Garage > Eugene Train Depot (Train & Parking Pictogram) > Post Office Side B: ^ Riverfront Plaza ^ Park Blocks ^ County Courthouse < Eugene Train Depot < Post Office > Hult Center > Arcade Garage (P) (Restroom Pictogram)	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	104	PDIR.2	1	SL.4	Side A: ^ Eugene Train Depot (Train & Parking Pictogram) ^ Post Office ^ Hult Center ^ Visitor Center (i) > WOW Hall > LCC Downtown > Public Library > Broadway N & S Garage (P) Side B: < WOW Hall < Broadway N & S Garage (P) (Restroom Pictogram) < LCC Downtown < Public Library < Oregon Contemporary Theatre	Mount to existing black pole
1	105	PDIR.2	1	SL.4	Side A: > Hult Center > Hult Garage (P) > Eugene Train Depot > Post Office Side B: ^ WOW Hall ^ Broadway N & S Garage (P) (Restroom Pictogram) ^ LCC Downtown ^ Public Library < Hult Center < Hult Garage (P) < Visitor Center (i) < Post Office	Mount to existing pole.
1	105a	PDIR.2	1	SL.4	Side A: < Visitor Center (i) < LCC Downtown < Public Library < LTD Bus - Eugene Station < WOW Hall Side B: ^ Hult Center ^ Eugene Train Depot (Train & Parking Pictogram) > Visitor Center (i) > LCC Downtown > Public Library > LTD Bus - Eugene Station	Mount to existing pole. *Review- Possible Deletion or mount to pole with existing vehicular signs

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	106	PDIR.2	1	SL.4	Side A: ^ Eugene Train Depot (Train & Parking Pictogram) ^ Shelton McMurphey Johnson House ^ Skinner Butte Park ^ Post Office < Hult Garage (P) Side B: ^ Parcade Garage (P) (Restroom Icon) ^ County Courthouse ^ Park Blocks ^ Kesey Square ^ Visitor Center (i) ^ WOW Hall > Hult Garage	Mount to existing pole
1	107	PDIR.1	1	SL.4	Side A: ^ Hult Center ^ Hult Garage (P) ^ Parcade Garage (P) (Restroom Pictogram) ^ Visitor Center (i) (Up-Right Arrow) Post Office < Shelton McMurphey Johnson House < Skinner Butte Park < Riverfront Plaza Side B: ^ Eugene Train Depot (Train & Parking Pictogram) > Shelton McMurphey Johnson House > Skinner Butte Park > Riverfront Plaza < WJ Skatepark + Urban Plaza	
1	109	PDIR.1	1	SL.5	Side A: < Shelton McMurphey Johnson House ^ Skinner Butte Viewpoint > Skinner Butte Park > Riverfront Plaza > Ruth Bascom Bike Path > DeFazio Bike /Ped Bridge Side B: ^ Downtown ^ Eugene Train Depot (Train & Parking Pictogram) < Riverfront Plaza < Ruth Bascom Bike Path < DeFazio Bike/Ped Bridge > Shelton McMurphey Johnson House	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	110	PDIR.2	1	SL.5	Side A: ^ Shelton McMurfhey Johnson House ^ Skinner Butte Park ^ Skinner Butte Viewpoint ^ Riverfront Plaza ^ Ruth Bascom Bike Path ^ DeFazio Bike/Ped Bridge < Eugene Train Depot (Train & Parking Pictogram) Side B: ^ Downtown > Eugene Train Depot (Train & Parking Pictogram)	Mount to existing brown pole
1	111	PDIR.1	1	SL.5	Side A: ^ County Courthouse ^ Park Blocks ^ Shedd Institute ^ Greyhound Bus Station < Ruth Bascom Bike Path > Hult Center > Visitor Center (i) Side B: ^ Eugene Train Depot (Train & Parking Pictogram) ^ Shelton McMurfhey Johnson House ^ Skinner Butte Park ^ Riverfront Plaza < Hult Center > Ruth Bascom Bike Path	
1	111a	PDIR.1	1	SL.5	Side A: ^ Eugene Train Depot (Train & Parking Pictogram) ^ Shelton McMurfhey Johnson House ^ Skinner Butte Park ^ Riverfront Plaza < Hult Center < Hult Garage (P) < Parcade Garage (P) (Restroom Pictogram) < Visitor Center (i) Side B: ^ County Courthouse ^ Park Blocks ^ Shedd Institute ^ Greyhound Bus Station > Hult Center > Hult Garage (P) > Visitor Center (i) > Parcade Garage (P) (Restroom Pictogram)	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	111b	PDIR.1	1	SL.5	Side A: (Up-Then-Left arrow) Federal Courthouse ^ Shedd Institute > County Courthouse > Park Blocks > Hult Center > Visitor Center (i) > Hult Garage (P) > Parcade Garage (P) (Restroom Pictogram) Side B: ^ Riverfront Plaza ^ Eugene Train Depot (Train Pictogram) (P) ^ Shelton McMorphey Johnson House < County Courthouse < Hult Center < Hult Garage (P) < Parcade Garage (P) (Restroom Pictogram) < Visitor Center (i)	
1	112	PDIR.1	1	SL.5	Side A: <^ Ruth Bascom Bike Path < Shelton McMorphey Johnson House < Riverfront Plaza < DeFazio Bike/Ped Bridge < Skinner Butte Park Side B: ^ Hult Center ^ County Courthouse ^ Park Blocks < Shedd Institute < EmX High St Station (Pictogram) ? > Shelton McMorphey Johnson House > Skinner Butte Park > Eugene Train Depot (Train & Park Pictogram)	Locate near bike bath

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	112a	PDIR.1	1	SL.4	Side A: ^ Skinner Butte Park ^ Riverfront Plaza ^ Shelton McMurphey Johnson House > County Courthouse > Park Blocks > Shedd Institute Side B: ^ Hult Center ^ Hult Garage (P) ^ Post Office ^ Eugene Train Depot (Train & Parking Pictogram) ^ Visitor Center (i) < County Courthouse < Park Blocks	
1	113	PDIR.1a	1	SL.5	Side A: ^ Shelton McMurphey Johnson House ^ Skinner Butte Park ^ Riverfront Plaza ^ Ruth Bascom Bike Path ^ DeFazio Bike/Ped Bridge < Eugene Train Depot (Train & Parking Pictogram) Side B: ^ Shedd Institute ^ Hult Center ^ County Courthouse ^ Park Blocks ^ Federal Courthouse > Eugene Train Depot (Train & Parking Pictogram) Side C: < Skinner Butte Park < Riverfront Plaza < Ruth Bascom Bike Path < DeFazio Bike/Ped Bridge > Shedd Institute > Federal Courthouse Side D: ^ Hult Center ^ Eugene Train Depot (Train & Parking Pictograms) > Shelton McMurphey Johnson House > Skinner Butte Park > Riverfront Plaza > Ruth Bascom Bike Path > DeFazio Bike/Ped Bridge < Shedd Institute	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	114	PDIR.1	1	SL.5	Side A: ^ Eugene Train Depot (Train & Parking Pictogram) ^ Downtown < Ruth Bascom Bike Path (Follow 4th St) > Shelton McMurfhey Johnson House Side B: ^ Skinner Butte Park < Shelton McMurfhey Johnson House < Skinner Butte Viewpoint > Riverfront Plaza > Ruth Bascom Bike Path > DeFazio Bike/Ped Bridge	
1	114a	PDIR.2	1	SL.5	Side A: ^ Riverfront Plaza ^ Ruth Bascom Bike Path ^ DeFazio Bike/Ped Bridge < Skinner Butte Park Side B: ^ Shelton McMurfhey Johnson House (Up Right Arrow) Skinner Butte View Point > Skinner Butte Park	Existing pole
1	115	PDIR.1	1	SL.3	Side A: ^ Riverfront Plaza ^ Ruth Bascom Bike Path ^ DeFazio Bike/Ped Bridge < Skinner Butte Park > Downtown Side B: ^ Skinner Butte View Point > Skinner Butte Park < Shelton McMurfhey Johnson House < Downtown < Eugene Train Depot (Train & Parking Pictogram)	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	116	PDIR.2	1	SL.3	Side A: ^ Skinner Butte Park ^ Riverfront Plaza ^ Ruth Bascom Bike Path ^ DeFazio Bike/Ped Bridge ^ Alton Baker Park ^ Cuthbert Amphitheater ^ Autzen Stadium ^ PK Park (Follow Path Under Bridge) Side B: ^ Downtown > Shelton McMurphey Johnson House > Skinner Butte Park > Skinner Butte View Point	
1	117	PDIR.2	1	SL.3	Side A: < N. Bank Path < Alton Baker Park < Autzen Stadium < Cuthbert Amphitheater < PK Park < Papé Field Side A: (Up-Left arrow) Coburg Rd (Up Right Arrow) S. Bank Path > N. Bank Path > Alton Baker Park > Autzen Stadium > Cuthbert Amphitheater > PK Park > Papé Field	Mount to existing brown pole. Replace existing green sign.
1	118	PDIR.2	1	SL.5	Side A: (Up-Right Arrow) Shelton McMurphey Johnson House (Up-Right Arrow) Downtown Side B: ^ DeFazio Bike/Ped Bridge ^ Alton Baker Park ^ Autzen Stadium ^ Cuthbert Amphitheater ^ PK Park ^ Papé Field	Remove /relocate existing sign.

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	119	PDIR.1	1	SL.5	Side A: ^ Shelton McMurphey Johnson House ^ Skinner Butter Park ^ Downtown Side B: ^ Riverfront Plaza < Ruth Bascom Bike Path < DeFazio Bike/ Ped Bridge < Alton Baker Park < Autzen Stadium < Cuthbert Amphitheater < PK Park < Papé Field	Confirm ROW. Review Messages
1	120	PDIR.2	1	SL.5	Side A: ^ Shelton McMurphey Johnson House ^ Skinner Butter Park ^ Downtown Side B: ^ Ruth Bascom Bike Path ^ Riverfront Plaza ^ DeFazio Bike/ Ped Bridge ^ Alton Baker Park ^ Autzen Stadium ^ Cuthbert Amphitheater ^ PK Park ^ Papé Field	Mount to existing black pole. 1st pole from the bridge.
1	121	PDIR.2	1	SL.4	Side A: ^ Hult Center ^ Eugene Train Depot (Train & Parking Pictogram) ^ County Courthouse (Up Right Arrow) Parcade Garage (P) (Restroom Pictogram) (Up-Right Arrow) Park Blocks (Up-Right Arrow) Kesey Square Side B: < Visitor Center (i) < WOW Hall < LCC Downtown < Public Library < LTD Bus-Eugene Station < Oregon Contemporary Theatre < LCC Downtown	Mount to existing pole.

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	122	PDIR.1	1	SL.4	Side A: > Hult Center > Hult Garage (P) > Parcade Garage (P) (Restroom Pictogram) > Eugene Train Depot (Train & Parking Pictogram) > County Courthouse Side B: ^ Visitor Center (i) ^ WOW Hall ^ LCC Downtown ^ Public Library ^ Oregon Contemporary Theatre < Hult Center < Parcade Garage (P) (Restroom Pictogram) < County Courthouse	
1	122a	PDIR.1	1	SL.4	Side A: ^ WOW Hall ^ Broadway N & S Garage (P) (Restroom Pictogram) < LCC Downtown < Public Library < LTD Bus-Eugene Station < Oregon Contemporary Theatre > Visitor Center (i) Side B: ^ Parcade Garage (P)(Restroom Pictogram) ^ Park Blocks ^ Hult Center ^ Kesey Square ^ County Courthouse < Visitor Center (i) > LCC Downtown > Public Library > LTD Bus-Eugene Station	*City Review. Option A: New Post Option B: PDIR.3 Mount to existing pole
1	122b	PDIR.3	1	SL.4	Side A: ^ Hult Center ^ Eugene Train Depot (Train & Parking Pictogram) ^ Parcade Garage (P) (Restroom Pictogram) ^ County Courthouse > Visitor Center (i) > LCC Downtown > Public Library > LTD Bus-Eugene Station Side B: < Visitor Center (i) < WOW Hall < LCC Downtown < Public Library < LTD Bus-Eugene Station < Oregon Contemporary Theatre	Mount to existing pole. Coordinate with parking signs.*Review

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	123	PDIR.2	1	SL.4	Side A: (Up-Then-Left Arrow) Visitor Center (i) (Up-Then-Left Arrow) WOW Hall (Up-Then-Left Arrow) LCC Downtown (Up-Then-Left Arrow) Public Library (Up-Then-Left Arrow) LTD Bus-Eugene Station (Up-Then-Left Arrow) Oregon Contemporary Theatre Side B: ^ Parcade Garage (P) (Restroom Pictogram) ^ Eugene Train Depot (Train & Parking Pictogram) ^ County Courthouse ^ Park Blocks ^ Kesey Square (Up Left Arrow) Hult Center	Mount to existing pole. Move one way sign up. *City Review
1	124	PDIR.1	1	SL.4	Side A: ^ Visitor Center (i) ^ WOW Hall < Kesey Square < Actors Cabaret < McDonald Theatre < LTD Bus-Eugene Station > Hult Center > Eugene Train Depot (Train & Parking Pictogram) Side B: ^ County Courthouse ^ Park Blocks ^ Federal Courthouse < Hult Center < Eugene Train Depot (Train & Parking Pictogram) > Kesey Square > McDonald Theatre > Actors Cabaret	*City Review- Tight location
1	125	PDIR.2	1	SL.4	Side A: ^ County Courthouse ^ Park Blocks ^ Federal Courthouse < Hult Center < Eugene Train Depot (Train & Parking Pictogram) > Kesey Square > McDonald Theatre > Actors Cabaret Side B: ^ Visitor Center (i) ^ WOW Hall < Kesey Square < Actors Cabaret < McDonald Theatre < LTD Bus-Eugene Station > Hult Center > Eugene Train Depot (Train & Parking Pictogram)	Mount to existing pole. Move hanging planters.

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	126	PDIR.2	1	SL.4	<p>Side A: (Up Then Right Arrow) Hult Center (Up Then Right Arrow) Hult Garage (P) (Up Then Right Arrow) Parcade Garage (P) (Restroom Pictogram) (Up Then Right Arrow) County Courthouse (Up Then Right Arrow) Eugene Train Depot (Train & Parking Pictogram)</p> <p>Side B: ^ Broadway N & S Garage (P) (Restroom Pictogram) ^ LCC Downtown ^ Public Library (Up then Right Arrow) WOW Hall (Up then Left Arrow) Visitor Center (i) (Up then Left Arrow) Parcade Garage (P) (Restroom) (Up then Left Arrow) Park Blocks</p>	Mount to silver existing pole.
1	127	PDIR.3	1	SL.4	<p>Side A: ^ Visitor Center (i) ^ Park Blocks ^ Hult Center ^ Parcade Garage (P) (Restroom Pictogram) ^ County Courthouse ^ Kesey Square > Broadway N & S Garage (P) (Restroom Pictogram) > LCC Downtown > Public Library > Oregon Contemporary Theatre</p> <p>Side B: ^ WOW Hall < Broadway N & S Garage (P) (Restroom Pictogram) < Public Library < LCC Downtown < Municipal Courthouse < Oregon Contemporary Theatre</p>	Mount to existing light pole.

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	128	PDIR.2	1	SL.4	Side A: ^ WOW Hall Side B: ^ Visitor Center (i) ^ Hult Center ^ Park Blocks ^ Arcade Garage (P) (Restroom Pictogram) ^ Kesey Square > Broadway N & S Garage (P) (Restroom Pictogram) > LCC Downtown > Public Library > Oregon Contemporary Theatre	Mount to existing pole.
1	129	PDIR.2	1	SL.6	Side A: ^ Broadway South Garage (P) ^ LCC Downtown ^ Public Library < Kesey Square < McDonald Theatre < LTD Bus-Eugene Station < Actors Cabaret < Oregon Contemporary Theatre Side B: ^ Broadway North Garage (P) (Restroom Pictogram) (Up-Then Left Arrow) WOW Hall > Visitor Center > Kesey Square > Park Blocks > Hult Center > Arcade Garage (P) (Restroom Pictogram)	Mount to existing pole. Remove Planter Baskets

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	130	PDIR.2	1	SL.6	Side A: ^ LCC Downtown ^ Public Library ^ Municipal Courthouse < Actors Cabaret < McDonald Theatre < Oregon Contemporary Theatre < Kesey Square < LTD Bus-Eugene Station Side B: ^ Broadway North Garage (P) (Restroom Pictogram) ^ WOW Hall > Visitor Center > Kesey Square > Park Blocks > Hult Center > Parcade Garage (P) (Restroom Pictogram)	Mount to existing pole. Remove Planter Baskets.
1	131	PDIR.2	1	SL.6	Side A: ^ Broadway N & S Garage (P) (Restroom Pictogram) ^ WOW Hall ^ Oregon Contemporary Theatre < LCC Downtown < Public Library < LTD Bus-Eugene Station > Visitor Center (i) > Hult Garage Side B: ^ McDonald Theatre ^ Kesey Square ^ Actors Cabaret < Visitor Center (i) < Hult Garage (P) > LCC Downtown > Public Library > LTD Bus-Eugene Station	Mount to existing black pole

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	131a	PDIR.1	1	SL.6	Side A: ^ Park Blocks ^ Shedd Institute < Parcade Garage (P)(Restroom Pictogram) < Hult Center < Eugene Train Depot (Train & Parking Pictogram) > Actors Cabaret > McDonald Theatre > LTD Bus-Eugene Station Side B: ^ Oregon Contemporary Theatre ^ Visitor Center > Parcade Garage (P) Restroom Pictogram > Hult Center > Eugene Train Depot (Train & Parking Pictogram) < Actors Cabaret < McDonald Theatre < LTD Bus-Eugene Station	
1	132	PDIR.2	1	SL.6	Side A: ^ Kesey Square > McDonald Theatre > Actors Cabaret < Visitor Center (i) < Hult Garage (P) > LCC Downtown > Public Library > LTD Bus-Eugene Station Side B: ^ Broadway N & S Garage (P) (Restroom Pictogram) ^ WOW Hall ^ Municipal Courthouse < LCC Downtown < Public Library < LTD Bus-Eugene Station > Visitor Center (i) > Hult Garage	Mount to existing pole. Remove hanging planters. *Must check clearance with Street Name signs
1	132a	PDIR.1	1	SL.6	Side A: > WOW Hall < Municipal Courthouse Side B: ^ Broadway N & S Garage ^ Oregon Contemporary Theatre ^ Visitor Center (i) ^ Kesey Square ^ LCC Downtown ^ Public Library < WOW Hall > Municipal Courthouse	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	132b	PDIR.1	1	SL.6	Side A: ^ Actors Cabaret ^ McDonald Theatre ^ LTD Bus-Eugene Station ^ Kesey Square ^ Overpark Garage (P) (Restroom Pictogram) ^ Visitor Center (i) < Broadway N & S Garage (P) Side B: ^ Municipal Courthouse > Oregon Contemporary Theatre > Broadway N & S Garage (P) > WOW Hall	
1	132c	PDIR.1	1	SL.6	Side A: < Municipal Courthouse > WOW Hall Side B: ^ Public Library ^ LCC Downtown ^ Oregon Contemporary Theatre ^ Actors Cabaret ^ McDonald Theatre ^ LTD Bus-Eugene Station < WOW Hall < Broadway N & S Garage (P)	
1	133	PDIR.1	1	SL.6	Side A: ^ Park Blocks ^ County Courthouse (Up Right Arrow) Hult Center < Kesey Square < Visitor Center (i) < Broadway N & S Garage (P) (Restroom Pictogram) > Shedd Institute Side B: ^ Overpark Garage (P) (Restroom Pictogram) ^ McDonald Theatre ^ LTD Bus-Eugene Station < Shedd Institute < Pearl St Garage (P) < Greyhound Bus Station > Public Library > LCC Downtown	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	133a	PDIR.1	1	SL.6	Side A: ^ Shedd Institute ^ Greyhound Bus Station < Park Blocks < County Courthouse > Overpark Garage (P) (Restroom Pictogram) Side B: ^ Kesey Square ^ McDonald Theatre ^ Actors Cabaret ^ Visitor Center (i) ^ Hult Center > Park Blocks > County Courthouse < Overpark Garage (P) (Restroom Pictogram)	
1	134	PDIR.1	1	SL.7	Side A: ^ County Courthouse < Kesey Square < Park Blocks < Visitor Center < Hult Center > Shedd Institute Side B: ^ Greyhound Bus Station ^ Pearl St Garage (P) ^ Overpark Garage (P) (Restroom Pictogram) ^ EmX High St Station > Kesey Square > Park Blocks < Shedd Institute	
1	135	PDIR.1	1	SL.7	Side A: ^ Greyhound Bus Station ^ Pearl St Garage (P) ^ Overpark Garage (P) (Restroom Pictogram) ^ EmX High St Station < Shedd Institute > Kesey Square > Park Blocks > Federal Courthouse Side B: ^ County Courthouse < Kesey Square < Park Blocks < Visitor Center < Hult Center > Shedd Institute	*Note: Surface is special color/ stamped concrete. See photo plan

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	136	PDIR.2	1	SL.5	Side A: ^ County Courthouse ^ Park Blocks ^ Parcade Garage (P) (Restroom Pictogram) ^ Visitor Center ^ Hult Center ^ WOW Hall < Pearl St Garage (P) < Greyhound Bus Depot Side B: ^ Federal Courthouse ^ Riverfront ^ Ruth Bascom Bike Path > Shedd Institute > Greyhound Bus Station > Pearl St Garage (P)	Mount to existing silver pole.
1	136a	PDIR.2	1	SL.5	Side A: ^ Park Blocks ^ County Courthouse ^ Parcade Garage (P) (Restroom Pictogram) < EmX High St Station < Shedd Institute > Skinner Butte Park > Shelton McMurphey Johnson House Side B: ^ Federal Courthouse ^ Riverfront ^ Ruth Bascom Bike Path < Skinner Butte Park < Shelton McMurphey Johnson House > Shedd Institute > EmX High St Station	Mount to existing pole
1	136b	PDIR.2	1	SL.5	Side A: ^ Riverfront ^ Ruth Bascom Bike Path Side B: ^ Downtown ^ Federal Courthouse	Mount to existing pole. Confirm in field
1	136c	PDIR.2	1	SL.5	Side A: ^ Riverfront ^ Ruth Bascom Bike Path Side B: (Up-then Right arrow) Federal Courthouse (Up-then Right arrow) Downtown	Mount to existing pole. Confirm in field

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	136d	PDIR.1	1	SL.5	Side A: < Riverfront < Ruth Bascom Bike Path Side B: > Riverfront > Ruth Bascom Bike Path	
1	137	PDIR.1	1	SL.7	Side A: ^ University of Oregon < Skinner Butte Park < Riverfront Plaza < Federal Courthouse > EmX High St Station Side B: ^ Park Blocks ^ Kesey Square ^ County Courthouse ^ Overpark Garage (P) (Restroom Pictogram) ^ Pearl St Garage (P) ^ Greyhound Bus Station < EmX High St Station > Skinner Butte Park	
1	138	PDIR.1	1	SL.6	Side A: ^ Municipal Courthouse > LCC Downtown > Public Library > Broadway N & S Garage (P) (Restroom Pictogram) > WOW Hall Side B: ^ LTD Bus-Eugene Station ^ McDonald Theatre ^ Actors Cabaret ^ Overpark Garage (P) (Restroom Pictogram) < LCC Downtown < Public Library < Broadway N & S Garage (P) (Restroom Pictogram) < Oregon Contemporary Theatre	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	138a	PDIR.1	1	SL.6	Side A: ^ Public Library ^ Broadway N & S Garage (P) (Restroom Pictogram) ^ Oregon Contemporary Theatre ^ WOW Hall < Municipal Courthouse > LTD Bus-Eugene Station Side B: > Municipal Courthouse > Municipal Court Lot (P) < LTD Bus- Eugene Station	
1	139	PDIR.1	1	SL.6	Side A: ^ Overpark Garage (P) (Restroom Pictogram) ^ Pearl St Garage (P) ^ Greyhound Bus Station < Kesey Square < Park Blocks < Parcade Garage(P) (Restroom Pictogram) < Hult Center Side B: ^ LTD Bus-Eugene Station ^ Public Library ^ LCC Downtown ^ Visitor Center (i) ^ Oregon Contemporary Theatre > Kesey Square > Parcade Garage (P) (Restroom Pictogram) > Hult Center	Move concrete planter.
1	139a	PDIR.2	1	SL.6	Side A: > Visitor Center (i) (Up then right arrow) Oregon Contemporary Theatre (Up then right arrow) WOW Hall (Up then right arrow) Broadway N & S Garage (Parking & Restroom Pictogram) Side B: ^ Overpark Garage (P) (Restroom Pictogram) ^ Kesey Square ^ McDonald Theatre ^ Actors Cabaret < Visitor Center (i)	Mount to existing pole. Remove planter baskets

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	140	PDIR.1	1	SL.6	Side A: ^ McDonald Theatre ^ Actors Cabaret ^ Kesey Square ^ Public Library ^ LCC Downtown (Upright arrow) Overpark Garage (P) (Restroom Pictogram) < Municipal Courthouse > EmX High St Station Side B: > Municipal Courthouse < EmX High St Station	
1	141	PDIR.2	1	SL.6	Side A: ^ EmX High St Station < McDonald Theatre < Actors Cabaret < Kesey Square < Overpark Garage (P) (Restroom Pictogram) Side B: ^ Municipal Courthouse (Up-Left Arrow) Public Library > McDonald Theatre > Actors Cabaret > Kesey Square > Overpark Garage (P) (Restroom Pictogram)	Mount to existing pole. Move one way sign up. *City Review
1	142	PDIR.3	1	SL.7	Side A: ^ Shedd Institute ^ County Courthouse ^ Park Blocks ^ Kesey Square < Overpark Garage (P) (Restroom Pictogram) < McDonald Theatre < LTD Bus-Eugene Station < Actors Cabaret > EmX Hugh St Station Side B: > Overpark Garage (P) (Restroom Pictogram) > McDonald Theatre > LTD Bus-Eugene Station > Actors Cabaret > LCC Downtown > Public Library < EmX High St Station	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	143	PDIR.2	1	SL.7	Side A: ^ University of Oregon ^ Northwest Christian University ^ EmX Hilyard Station Side B: ^ Downtown	Mount to existing pole.
1	143a	PDIR.1	1	SL.7	Side A: ^ University of Oregon ^ EmX Hilyard Station Side B: ^ Downtown ^ EmX 11th & High St Station	Confirm Location in field
1	143b	PDIR.2	1	SL.7	Side A: ^ Downtown Side B: ^ University of Oregon ^ Ruth Bascom Bike Path ^ Riverfront	Mount to existing silver pole.
1	143c	PDIR.1	1	SL.7	Side A: ^ Shedd Institute ^ Greyhound Bus Depot ^ Park Blocks ^ Kesey Square Side B: ^ University of Oregon ^ Ruth Bascom Bike Path ^ Riverfront	Confirm Location in field
1	143d	PDIR.1	1	SL.7	Side A: ^ University of Oregon < Ruth Bascom Bike Path < Riverfront > EmX Hilyard Station Side B: ^ Downtown > Ruth Bascom Bike Path > Riverfront < EmX Hilyard Station	* City must review and approve in field.

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	144	PDIR.1	1	SL.7	Side A: ^ University of Oregon < EmX High St Station < Downtown Side B: > Downtown > EmX High St Station	
1	145	PDIR.1	1	SL.6	Side A: < Downtown Side B: ^ Chamber of Commerce > Downtown	
1	146	PDIR.1	1	SL.6	Side A: < Downtown < McDonald Theatre < Actors Cabaret < LTD Bus-Eugene Station > Chamber of Commerce Side B: > Downtown > McDonald Theatre > Actors Cabaret > LTD Bus-Eugene Station < Chamber of Commerce	
1	146a	PDIR.2	1	SL.6	Side A: > Downtown > Public Library > LTD- Bus Station Side B: < Downtown < Public Library < LTD- Bus Station	Mount to existing black pole
1	147	PDIR.1	1	SL.7	Side A: ^ University of Oregon < Riverfront Side B: ^ Downtown > Riverfront	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	148	PDIR.2	1	SL.7	Side A: > Downtown Side B: ^ University of Oregon	Existing Pole
1	200	KIOSK.3	1	SL.1	Kiosk Info TBD	*Maybe delete. Kim to decide
1	200a	KIOSK.2	1	SL.1	Kiosk Info TBD	Locate near Parking Lot entrance to trail. *Maybe delete. Kim to decide
1	201	KIOSK.3	1	SL.2	Side A: < Skinner Butte Park < The Columns < Downtown Side B: Skinner Butte Park> The Columns > Kiosk Info TBD	Located in WJ Skatepark. Relocate existing No Parking sign
1	202	KIOSK.5	1	SL.2	Kiosk Info TBD	Mount to existing rail at top of skinner butte viewpoint
1	203	KIOSK.4	1	SL.4	Kiosk Info TBD	
1	204	KIOSK.2	1	SL.3	Kiosk Info TBD	Directional info TBD on final placement.
1	205	KIOSK.2	1	SL.5	Side A: ^ Riverfront ^ Ruth Bascom Bike Path Side B: ^ Downtown Kiosk Info TBD	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	206	KIOSK.2	1	SL.5	Side A: ^ Shedd Institute ^ Federal Courthouse > Hult Center Side B: ^ Eugene Train Depot (P)(Train Pictogram) ^ Skinner Butte Park ^ Riverfront Plaza < Hult Center Kiosk Map TBD	
1	207	KIOSK.1	1	SL.5	Side A: ^ Riverfront Plaza < Shelton McMurphey Johnson House < Skinner Butte Viewpoint > County Courthouse Side B: ^ Eugene Train Depot ^ Hult Center ^ Post Office < County Courthouse Side C: ^ County Courthouse > Eugene Train Depot (P) (Train Pictogram) > Hult Center < Riverfront Plaza Side D: ^ Shelton McMurphey Johnson House ^ Skinner Butte Park > Riverfront Plaza < Eugene Train Depot Kiosk Map TBD	
1	209	KIOSK.1	1	SL.4	Side A: < Eugene Train Depot < Post Office > Hult Center Side B: < Visitor Center (i) < WOW Hall Kiosk Info TBD	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	210	KIOSK.1	1	SL.4	Side A: ^ Hult Center (Up-Then-Left arrow) Eugene Train Depot (Train Pictogram) Side B: Hult Garage (P) > Kiosk Info TBD	
1	211	KIOSK.4	1	SL.4	Kiosk Info TBD	Option A: New sign. Option B: Coordinate with existing Hult Center sign
1	212	KIOSK.1	1	SL.4	Side A: < Eugene Train Depot (Train & Parking Pictogram) Kesey Square > LTD Bus- Eugene Station > McDonald Theatre > Side B: > Eugene Train Depot (Train & Parking Pictogram) < Kesey Square < LTD Bus-Eugene Station < McDonald Theatre Side C: < County Courthouse > Visitor Center (i) Side D: ^ Eugene Train Depot (Train & Parking Pictogram) ^ Hult Center > County Courthouse < Visitor Center (i) Kiosk Info TBD	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	214	KIOSK.1	1	SL.4	Side A: ^ Park Blocks ^ County Courthouse < Hult Center > Kesey Square Side B: ^ Visitor Center (i) ^ WOW Hall > Hult Center < Kesey Square Side C: ^ Kesey Square > WOW Hall > Visitor Center (i) < Park Blocks Side D: ^ Hult Center < WOW Hall < Visitor Center (i) > Park Blocks Kiosk Info TBD	
1	215	KIOSK.3	1	SL.4	Side A: < Visitor Center (i) < Parcade Garage (P) Side B: ^ Kesey Square > Visitor Center (i) > Parcade Garage (P) Kiosk Info TBD	
1	216	KIOSK.3.2	1	SL.4	Side A: ^ Hult Center ^ Visitor Center (i) < Park Blocks < Courthouse Main Entrance Side B: > Courthouse Main Entrance > Park Blocks Kiosk Info TBD	Mount to existing silver pole

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	217	KIOSK.3	1	SL.7	Side A: < Park BLocks < County Courthouse Side B: ^ Shedd Institute ^ Greyhound Bus Depot ^ Pearl St Garage (P) > Park Blocks Kiosk Info TBD	
1	218	KIOSK.1	1	SL.7	Side A: ^ Shedd Institute ^ Riverfront ^ Ruth Bascom Bike Path Side B: ^ Park Blocks ^ Kesey Square Kiosk Info TBD	
1	219	KIOSK.4	1	SL.6	Kiosk Info TBD	
1	220	KIOSK.3	1	SL.7	Side A: ^ Shedd Institute > Greyhound Bus Station > Pear St Garage (P) Side B: ^ Park Blocks ^ Kesey Square < Pearl St Garage (P) Kiosk Info TBD	
1	221	KIOSK.4	1	SL.6	Kiosk Info TBD	Coordinate with Kesey Square Development plans. Potentially digital billboard.
1	222	KIOSK.3.3	1	SL.6	^ Broadway S Garage (P) ^ Oregon Contemporary Theatre ^ Library ^ LCC Downtown Kiosk Info TBD	Wall mount.

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	223	KIOSK.3.3	1	SL.6	^ Broadway N Garage (P) ^ WOW Hall (Up-Right Arrow) Oregon Contemporary Theatre Kiosk Info TBD	Wall mount.
1	223a	KIOSK.3.3	1	SL.6	^ WOW Hall Kiosk Info TBD	Wall mount.
1	224	KIOSK.4	1	SL.6	Kiosk Info TBD	
1	224a	KIOSK.3.3	1	SL.6	(Up-Left Arrow) Library (Up-Left Arrow) LCC Downtown > McDonald Theatre > Actors Cabaret Kiosk Info TBD	
1	225	KIOSK.3.3	1	SL.6	< Library < LCC Downtown (Up Right Arrow) Kesey Square Kiosk Info TBD	Mount to LTD column.
1	226	KIOSK.3.3	1	SL.6	< Library < LCC Downtown (Up Right Arrow) Kesey Square Kiosk Info TBD	Mount to LTD column.

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	227	KIOSK.1	1	SL.6	Side A: < McDonald Theatre < Actors Cabaret < Kesity Square Side C: > LTD Bus-Eugene Station Side D: ^ McDonald Theatre ^ Actors Cabaret ^ Kesity Square ^ Eugene Train Depot Kiosk Info TBD	*Smoking in this area- Re-think placement?
1	228	KIOSK.1	1	SL.6	Side A: ^ Pearl St Garage (P) ^ Greyhound Bus Depot (Bus Pictogram) < Park Blocks Side B: ^ McDonald Theatre ^ LTD Bus -Eugene Station ^ Public Library > Park Blocks Side C: Side D: ^ Park Blocks < McDonald Theatre < LTD Bus-Eugene Station < Public Library Kiosk Info TBD	
1	229	KIOSK.1	1	SL.6	Side A: > McDonald Theatre > LTD Bus-Eugene Station Side B: ^ Park Blocks ^ City Hall * ^ County Courthouse Kiosk Info TBD	*Future Destination

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	230	KIOSK.1	1	SL.6	Side A: Side B: ^ Park Blocks < McDonald Theatre < LTD Bus-Eugene Station > Pearl Garage (P) Kiosk Info TBD	
1	231	KIOSK.1	1	SL.7	Side A: ^ Greyhound Bus Depot (Bus Pictogram) ^ EmX 10th & High Station Side B: ^ Overpark Garage (P) (Restroom Pictogram) ^ McDonald Theatre ^ LTD Bus- Eugene Station (Bus Pictogram) > Park Blocks Side C: > Overpark Garage (P) (Restroom Pictogram) > McDonald Theatre > LTD Bus - Eugene Station (Bus Pictogram) < Greyhound Bus Station (Bus Pictogram) Side D: ^ Park Blocks ^ County Courthouse > Greyhound Bus Depot < Overpark Garage (P) (Restroom pictogram) Kiosk Info TBD	
1	232	KIOSK.3.3	1	SL.7	^ Park Blocks (Up-then-Left Arrow) McDonald Theatre (Up-then-Left Arrow) Kelsey Square Kiosk Info TBD	Wall mount.
1	233	KIOSK.2	1	SL.7	Side A: ^ Shedd Institute < Greyhound Bus Depot < Pearl St Garage (P) Side B: > Greyhound Bus Depot > Pearl St Garage (P) Kiosk Info TBD	Coordinate with property owner.

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	233a	KIOSK.2	1	SL.7	Side A: < Federal Courthouse Side B: ^ Shedd Institute ^ Park Blocks Kiosk Info TBD	Near Whole Foods.
1	233b	KIOSK.3	1	SL.5	Side A: ^ Park Blocks ^ Shedd Institute ^ County Courthouse Side B: ^ Federal Courthouse ^ Riverfront ^ Ruth Bascom Bike Path	
1	234	KIOSK.3	1	SL.7	Side A: ^ University of Oregon Side B: ^ LTD Bus-Eugene Station ^ Library Kiosk Info TBD	Locate near LTD stop. *City to decide which placement option
1	235	KIOSK.3	1	SL.7	Side A: < University of Oregon Side B: <^ Downtown ^ Ruth Bascom Bike Path > University of Oregon Kiosk Info TBD	Located in grass.
1	236	KIOSK.3.2	1	SL.7	Side A: < University of Oregon Side B: <^ Downtown > University of Oregon Kiosk Info TBD	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	237	KIOSK.3.2	1	SL.7	Side A: ^ University of Oregon < Downtown Side B: > Downtown Kiosk Info TBD	Mount to existing pole
1	238	KIOSK.3.2	1	SL.7	Side A: ^ University of Oregon < Ruth Bascom Bike Path < Riverfront Side B: ^ Downtown Kiosk Info TBD	Mount to existing wood pole
1	300	DEST.1	1	SL.3	Shelton McMurphey Johnson House Historic Landmark < Visitor Parking < Skinner Butte Viewpoint Skinner Butte Park >	Coordinate with Park to update entrance ID
1	400	PARK.2a	1	SL.8	(P) Hult Center Parking Next Left	Replace existing on pole
1	400a	PARK.2	1	SL.8	(P) ^ Hult Center Parking	*Replace existing- Review needed?
1	402	PARK.2b	1	SL.8	^ Parcade Garage < Hult Center Parking	Replace existing on pole. Coordinate with new ped sign
1	403	PARK.2a	1	SL.8	(P) Hult Center Parking >	
1	403a	PARK.1	1	SL.8	< P	Locate in front of tree

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	403b	PARK.2	1	SL.10	Broadway Garage < S N>	Locate in front of tree on right side
1	404	PARK.2a	1	SL.8	P Parcade Garage Right Lane	Replace Existing Sign
1	404a	PARK.1a	1	SL.9	P^	Replace Existing Sign
1	405	PARK.1b	1	SL.11	< P	*Add ("12'x36") One Way sign- Special layout
1	405a	PARK.2	1	SL.8	< Hult Center Parking	Replace existing
1	406	PARK.1a	1	SL.11	> P	
1	406a	PARK.1	1	SL.11	P >	Replace existing
1	406b	PARK.1	1	SL.10	P >	Replace existing
1	408	PARK.2b	1	SL.10	^ Overpark Garage Pearl St Garage >	Locate above ONE WAY ALLEY sign. Existing pole
1	408a	PARK.2	1	SL.10	Broadway Garage < N S>	
1	408b	PARK.1a	1	SL.10	P >	Mount to existing silver pole
1	408c	PARK.1	1	SL.10	< P	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	409	PARK.1	1	SL.10	P >	Replace existing
1	410	PARK.3	1	SL.9	P Public Parking Federal Courthouse Lot	
1	411	PARK.3	1	SL.10	P Public Parking Municipal Court Lot	
1	413	PARK.3a	1	SL.9	P Public Parking <	*Rename City Hall Lot- Confirm with City if new city hall moves across the street.
1	413a	PARK.3b	1	SL.9	P Public Parking <	Replace existing
1	415a	PARK.4	1	SL.10	Broadway South Garage	
1	415b	PARK.5	1	SL.10	Exit - Entrance	
1	415c	PARK.6	1	SL.10	P	Illuminated P (Flag Mount)
1	416a	PARK.4	1	SL.10	Broadway North Garage	
1	416b	PARK.5	1	SL.10	Exit - Entrance	
1	416c	PARK.6	1	SL.10	P	Illuminated P (Flag Mount)

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	417a	PARK.4	1	SL.8	Parcade Garage	
1	417b	PARK.5	1	SL.8	Entrance	
1	417c	PARK.6	1	SL.8	P	Illuminated P (Flag Mount)
1	418a	PARK.4	1	SL.8	Parcade Garage	
1	418b	PARK.5	1	SL.8	Exit - Entrance	
1	418c	PARK.6	1	SL.8	P	Illuminated P (Flag Mount)
1	419a	PARK.4	1	SL.8	Hult Garage	
1	419b	PARK.5	1	SL.8	Entrance - Exit	
1	419c	PARK.6	1	SL.8	P	Illuminated P (Flag Mount)
1	419d	PARK.5	1	SL.8	Exit Only	Hult Garage
1	420a	PARK.4	1	SL.8	Hult Garage	
1	420b	PARK.5	1	SL.8	Entrance	
1	420c	PARK.6	1	SL.8	P	Illuminated P (Flag Mount)

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Eugene, OR

Project: Eugene Wayfinding & Signage

Submittal: **Final**

Date: **April 5, 2017**

Phase	LocationNo.:	Sign Type:	Qty.:	Sheet No.:	Message:	Comments:
1	421a	PARK.4	1	SL.8	Hult Garage	
1	421b	PARK.5	1	SL.8	Entrance	
1	421c	PARK.6	1	SL.	P	Illuminated P (Flag Mount) Review in field-Blocked by trees?
1	422a	PARK.4	1	SL.10	Overpark Garage	
1	422b	PARK.5	1	SL.10	Entrance - Entrance	
1	422c	PARK.6	1	SL.10	P	Illuminated P (Flag Mount)
1	423b	PARK.5	1	SL.10	Exit - Exit	
1	424a	PARK.4	1	SL.11	Pearl St. Garage	
1	424b	PARK.5	1	SL.11	Exit - Entrance	
1	424c	PARK.6	1	SL.11	P	Illuminated P (Flag Mount)
1	425	PARK.3	1	SL.8	P Public Parking Eugene Train Depot	Locate in bush area